

Questions regarding Arena paneling RFP:

Page 6 of 18 indicates that the bid should be awarded by November 1, 2020. Based on this award date what is the ideal final completion date including installation, testing and training.

Tentative date of April 2021-May 2021 which is subject to change based on construction progress. Currently, construction is scheduled to be completed by June of 2021 allowing the fairgrounds staff to take occupancy.

Will the CCPFA be providing the forklift necessary for the unloading and installation of the equipment?

No

The night pens description in the statement of work (Page 5 of 18) indicates that there are a quantity of ten (10) pens 34' 36'... whereas the drawing at the attachment C2 shows 12 pens. Which quantity of the night pens (10 or 12) is correct.

12 is correct

Should page 18 of 18 within the invitation to bid be blank?

Yes

Please confirm that there should be 88 10' x 10' indoor horse stalls in configuration of 22 stalls per group of stalls. The drawing at attachment C4 notates 88 stalls, but the drawing rendition on the same page reflects 2 groups of 22 stalls each for a total of 44 stalls.

Yes, there is a total of 88 stalls to go under the pavilion, the drawing is showing how they will be grouped. There are 112 stalls that will be grouped outside of the pavilion on grass.