



**Canadian County
Purchasing**

Addendum #1

Date Issued: October 25, 2021
Bid Number: **2022-#08**
Closing Date: November 22, 2021 at 9:00am
PO Box 458, 201 N. Choctaw Ave., El Reno, OK 73036
Opening Date: November 22, 2021 during Commissioner's Meeting that begins at 9:00am
Commissioner's Meeting Room, 201 N. Choctaw Ave., El Reno, OK 73036

~ ADDENDUM #1~


Heaston Road 10x6 RCB Culvert Extension Project / District #2

Please see attached addendum number (1) one to the plans and specifications for the Heaston Road 10x6 RCB Culvert Extension Project for District #2.

For more information contact:

Dave Anderson, District #2 Commissioner
Phone: (405) 205-8955
Hours: Monday – Friday 8:00am to 4:00pm
Address: 201 N Choctaw, El Reno, OK 73036

Witness my hand and seal this 4th day of November 2021.


Lena Marquez, Purchasing Agent



If you have any questions or need additional information, please contact:

Lena Marquez, Purchasing Agent, 405.295.6125
lmarquez@okcana.cogov.net

201 N. Choctaw Avenue, El Reno, OK 73036
405.262.1070 ~ Fax 405.422.2411
www.canadiancounty.org

ADDENDUM NO. 1
to
PLANS AND SPECIFICATIONS
for
Canadian County
10X6 RCB CULVERT EXTENSION
HEASTON ROAD
November 3, 2021

Page AD-1.1 forms a part of the contract documents as described above. The original contract documents remain in full force and effect except as modified herein.

1. Changes to quantities have been made to the Plans and Proposal. The revised Plans and Proposal are attached. These items include
 - A. Reinforcing Steel – the new total weight of reinforcing steel shall be 12,380 LB.



Hai Wei Lim, PE
Project Engineer
MKEC Engineering Inc.

AD1.1

GENERAL CONSTRUCTION NOTES

PREPARATIONS - THE REQUIREMENTS OF THE 2019 DRAINAGE STANDARD SPECIFICATIONS SHALL APPLY TO ALL CONSTRUCTION, EXCEPT AS NOTED BY THE PLANS.

REMOVAL OF EXISTING CONCRETE - THE CONTRACTOR SHALL BE RESPONSIBLE FOR FULLY UNDERSTANDING THE NATURE OF THE WORK AND CONDITIONS UNDER WHICH THE WORK WILL BE PERFORMED. ALL MATERIALS TO BE REMOVED SHALL BE FULLY IDENTIFIED AND THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE ACCURACY THEREOF.

THE CONTRACTOR SHALL ADAPT METHODS CONSISTENT WITH GOOD CONSTRUCTION PRACTICES TO REMOVE ALL EXISTING CONCRETE TO THE EXISTING ROOF CURBLINE. ANY DAMAGE TO THE EXISTING ROOF CURBLINE OR STRUCTURE OR ROOFING DUE TO THE CONTRACTOR'S NEGLIGENCE SHALL BE REPAIRED, RESTORED TO ORIGINAL CONDITION, TO THE SATISFACTION OF THE ENGINEER AND CANADIAN COUNTY.

REMOVAL OF EXISTING STRUCTURE - CONTRACTOR WILL REMOVE A PORTION OF EXISTING BARREL AND BOTH END SECTIONS AS SHOWN IN DETAILS.

CONSTRUCTION TOLERANCE - CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONSTRUCTION SINKING AND TYPICAL CONTROL. CONTRACTOR SHALL GIVE CANADIAN COUNTY DISTRICT NO. 2 AT LEAST 2 WEEKS NOTICE BEFORE BEGINNING CONSTRUCTION.

CONCRETE - ALL CAST CONCRETE EGGS SHALL HAVE A 1% CHAMFER UNLESS OTHERWISE SHOWN OR NOTED. ALL CHAMFER STRIPS SHALL BE SIZED LUMBER.

REINFORCING STEEL - ALL REINFORCING STEEL SHALL HAVE A 2" MINIMUM CLEAR COVER UNLESS OTHERWISE SHOWN.

PAY ITEM NOTES

B1 PROVIDE GOOD CLASS AA CONCRETE WITH A MINIMUM COMPRESSIVE STRENGTH OF 4000 P.S.I.

INCLUDE ALL COST FOR REMOVAL OF A PORTION OF THE EXISTING BARREL AND BOTH END SECTIONS IN SECTIONS ONE THROUGH FOUR OF CLASS AA CONCRETE. CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL OF ALL EXISTING CONCRETE AND REINFORCING STEEL AND FOR THE CONSTRUCTION OF THE NEW ROOF CURBLINE AND CONTRACT UNIT PRICE OF CLASS AA CONCRETE.

B2 PIPE SHALL BE ADS 10" STAIN PIPE.

INCLUDE ALL COST FOR TRENCHING, BEDDING AND BACKFILLING PIPE IN THE UNIT PRICE OF "24" DIAMETER HDPE PIPE."

PAY QUANTITIES

HESTON ROAD	ITEM	UNIT	TOTAL
	10 x 8 x 17'-6" RCP CURB EXTENSION		
	CLASS AA CONCRETE	B1 C.Y.	88.40
	REINFORCING STEEL	LB	12,580.00
	INLET CRI RCP 05S.2	EA	2.00
	24" DIAMETER HDPE PIPE	B2 L.F.	20.00

MKCC / TRANSPORTATION
 SHEET NO. 11-2-2021
 EXIST QUANTITY

DESIGN	HML	HESTON ROAD	CANADIAN COUNTY
DRAWN	HML		
CHECKED	JTH		
APPROV.	JTH		
SCALE	INCH ENG.		

SUMMARY OF PAY QUANTITIES AND NOTES

SHEET NO. 02



**Canadian County
Purchasing**

Affidavit of Proof of Mailing

Date Issued: October 25, 2021

Bid Number: 2022-#08

Closing Date: November 22, 2021 at 9:00am

PO Box 458, 201 N. Choctaw Ave., El Reno, OK 73036

Opening Date: November 22, 2021 during Commissioner's Meeting that begins at 9:00am

Commissioner's Meeting Room, 201 N. Choctaw Ave., El Reno, OK 73036

**~AFFIDAVIT OF PROOF OF MAILING ADDENDUM #1~
Heaston Road 10x6 RCB Culvert Extension Project / District #2**

I, Lena Marquez, Purchasing Agent, in and for said County and State, do hereby certify that the Addendum was sent to the following:

Bid Clerk
projects@bidclerk.com

Bid News
projects@isqft@bidclerk.com

ePlan
1400 Forum Blvd. Suites 7B
Columbia, MO 65203

Online Data Service
3295 River Exchange Drive, Suite 213
Norcross, GA 30092

Reed Data Construction
30 Technology Pkwy South, Suite 100
Norcross, GA 30092

Atlas Paving Company
PO Box 7577
Oklahoma City, OK 73147

Redlands Contracting LLC
5601 N.W. 72nd Suite 308
Warr Acres, OK 73132

Haskell Lemon Construction Co
PO Box 75608
Oklahoma City, OK 73147

Bishop Paving Company Inc
927 SW 6th
Oklahoma City, OK 73101

T.J. Campbell Construction Co
PO Box 15129
Oklahoma City, OK 73155

Silver Star Construction Co, Inc.
2401 S. Broadway
Moore, OK 73160

MTZ Construction Inc
3545 SW 37th Street
Oklahoma City, OK 73119

Gabel Construction
gabelconstructionok@gmail.com

First Water Construction
jvanmeter@fwcis.com

Witness my hand and seal this 4th day of November, 2021.


Lena Marquez, Purchasing Agent



201 N. Choctaw Avenue, El Reno, OK 73036
405.295.6125 ~ Fax 405.422.2437
www.canadiancounty.org